
Estimate Date: 4/30/2007 7:35 Estimate ID:  85

Project: Concrete Slab Modifications Estimator:  Eric Weller

Estimator Code:  Concrete Slab Modifications

Estimate Total:  $12,229.40

SCOPE OF WORK

UNIT QTY

EA 1

HR 5

UNIT QTY

SQFT 304

EA 10

EA 4

Charge Amt

$1,450.13

$1,111.76

Column Footings

Demo Concrete Slab 4"

4'-0" x 4'-0" x 3'-0" Column Footing

Rental

Concrete Pump Per Hr.

Dumpster 20 Yd

Customer:  

Test Company

3110 Camp Road

Test Citu, GA 30008

Weller Systems, LLC

1590 Garnet School Rd

Dahlonega, GA  30533

(706) 867-0171

6'-0" x 6'-0" x 3'-0" Column Footing

Charge Item

Overhead - 15%

Mark-Up - 10%
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