



Weller Systems, LLC
 1590 Garnet School Rd
 Dahlonega, GA 30533
 (706) 867-0171

Customer
 Test Company
 3110 Camp Road
 Test Citu, GA 30008

Estimate Date:
Project: Concrete Slab Modifications

Estimate ID: 85
Estimate Code: Concrete Slab Modifications
Estimator: Eric Weller
Cell Phone:
Estimator Email: eric718@alltel.net

Bid Proposal

Rental	UNIT	QTY	UNIT \$	TOTAL
Dumpster 20 Yd	EA	1	\$676.87	\$676.87
Concrete Pump Per Hr.	HR	5	\$124.37	\$621.87
Column Footings	UNIT	QTY	UNIT \$	TOTAL
Demo Concrete Slab 4"	SQFT	304	\$1.30	\$395.62
4'-0" x 4'-0" x 3'-0" Column Footing	EA	10	\$448.90	\$4,488.98
6'-0" x 6'-0" x 3'-0" Column Footing	EA	4	\$871.05	\$3,484.18

CHARGE DESCRIPTION	CHARGE	SUB TOTAL
Overhead - 15%	\$1,450.13	\$11,117.64
Mark-Up - 10%	\$1,111.76	\$12,229.40

Estimate Sub Total: \$9,667.51
Misc/Tax Total: \$2,561.89
Estimate Total: \$12,229.40

Notes / Specifications:

Please sign below displaying your authority and acceptance of this proposal and agreement to pay. Weller Systems (Herein known as Contractor) will provide and furnish all materials, labor, tools, insurance and services required to perform and complete in a workmanlike manner all the work described above. Exact duplication of colors, surfaces or planes is not promised. Structural modifications unless listed above are not included.

1. Owner or Owner's representative shall pay Contractor, in Lumpkin County, Georgia for the performance of this contract, the sum above.
2. Additions or deletions to the contract price and/or payment schedule may be agreed upon in writing by the parties hereto, and when so agreed, they become part hereof.
3. All payments owed to the Contractor shall be made within ten days of billing.
4. The Contractor guarantees workmanship and material for a period of one year following completion.
5. This proposal becomes void if not signed within 30 days. Testing for hazardous material, mold, etc. is the Owner's responsibility.

Contractor Signature: _____ **Date:** _____

Customer Signature: _____ **Date:** _____